BASE BID			Grand Trave	erse Diesel Service
PAY ITEM DESCRIPTION	QTY	UNIT	UNIT PRICE	AMOUNT
Site Work Including Demolition, Pad, and Restoration	LS		1 -	Included
Generator Set, Automatic Transfer Switch	LS		1 -	Included
Gas and Electrical Connections	LS		1 -	Included
Startup and Turnover	LS		1 -	Included
PROJECT TOTAL *APPARENT LOW BID THIS CATEGORY				\$50,500.00
BID ALTERNATE 1	QTY	UNIT	UNIT PRICE	AMOUNT
Site Work Including Demolition, Pad, and Restoration	LS	UNIT	1 -	Included
Generator Set, Automatic Transfer Switch	LS		1 -	Included
Gas and Electrical Connections	LS		1 -	Included
	LS		1 -	Included
Startup and Turnover *Substitute 400 amp transfer switch for 800 amp switch	L3		1 -	Included
PROJECT TOTAL				\$47,500.00
	OTV			
BID ALTERNATE 2	QTY	UNIT	UNIT PRICE	AMOUNT
Site Work Including Demolition, Pad, and Restoration	LS		1 -	Included
Generator Set, Automatic Transfer Switch	LS		1 -	Included
Gas and Electrical Connections	LS		1 -	Included
Startup and Turnover	LS		1 -	Included
*Substitute 50 KW Diesel Generator Set				ÁT 4 000 04
PROJECT TOTAL *APPARENT LOW BID THIS CATEGORY				\$54,000.00
BID ALTERNATE 3	QTY	UNIT	UNIT PRICE	AMOUNT
Site Work Including Demolition, Pad, and Restoration	LS		1 -	Included
Generator Set, Automatic Transfer Switch	LS		1 -	Included
Gas and Electrical Connections	LS		1 -	Included
Startup and Turnover	LS		1 -	Included
*Substitute 50 KW Diesel Generator Set			_	
*Substitute 400 amp transfer switch for 800 amp switch				
PROJECT TOTAL				\$51,000.00
BID ALTERNATE 4	QTY	UNIT	UNIT PRICE	AMOUNT
Site Work Including Demolition, Pad, and Restoration	LS	GINIT	1 -	Included
Generator Set, Automatic Transfer Switch	LS		1 -	Included
Gas and Electrical Connections	LS		1 -	Included
Startup and Turnover	LS		1 -	Included
*Substitute 50 KW Diesel Generator Set	25		-	menducu
*Substitute 400 amp transfer switch for 800 amp switch				
*Rated fuel tank to put generator closer than 10' to building				
PROJECT TOTAL *APPARENT LOW THIS CATEGORY				\$56,000.00

BASE BID			Shoreline Power Services		
PAY ITEM DESCRIPTION	QTY	UNIT	UNIT PRICE AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1 \$6,000.00 \$6,000.00		
Generator Set, Automatic Transfer Switch	LS		1 \$35,000.00 \$35,000.00		
Gas and Electrical Connections	LS		1 \$12,236.00 \$12,236.00		
Startup and Turnover	LS		1 \$3,341.00 \$3,341.00		
PROJECT TOTAL			\$56,577.00		
BID ALTERNATE 1	QTY	UNIT	UNIT PRICE AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1 \$6,000.00 \$6,000.00		
Generator Set, Automatic Transfer Switch	LS		1 \$29,000.00 \$29,000.00		
Gas and Electrical Connections	LS		1 \$7,500.00 \$7,500.00		
Startup and Turnover	LS		1 \$3,341.00 \$3,341.00		
*Substitute 400 amp transfer switch for 800 amp switch					
PROJECT TOTAL *APPARENT LOW BID THIS CATEGORY			\$45,841.00		
BID ALTERNATE 2	QTY	UNIT	UNIT PRICE AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1 \$6,000.00 \$6,000.00		
Generator Set, Automatic Transfer Switch	LS		1 \$38,000.00 \$38,000.00		
Gas and Electrical Connections	LS		1 \$10,052.00 \$10,052.00		
Startup and Turnover	LS		1 \$3,341.00 \$3,341.00		
*Substitute 50 KW Diesel Generator Set					
PROJECT TOTAL			\$57,393.00		
BID ALTERNATE 3	QTY	UNIT	UNIT PRICE AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS	•••••	1 \$6,000.00 \$6,000.00		
Generator Set, Automatic Transfer Switch	LS		1 \$35,000.00 \$35,000.00		
Gas and Electrical Connections	LS		1 \$6,085.00 \$6,085.00		
Startup and Turnover	LS		1 \$3,341.00 \$3,341.00		
*Substitute 50 KW Diesel Generator Set	20		1 40,011,00 40,011,00		
*Substitute 400 amp transfer switch for 800 amp switch					
PROJECT TOTAL *APPARENT LOW BID THIS CATEGORY			\$50,426.00		
BID ALTERNATE 4	QTY	UNIT	UNIT PRICE AMOUNT		
	LS	UNIT			
Site Work Including Demolition, Pad, and Restoration	LS				
Generator Set, Automatic Transfer Switch Gas and Electrical Connections	LS				
Startup and Turnover *Substitute 50 KW Diesel Generator Set	LS		1 \$3,341.00 \$3,341.00		
*Substitute 400 amp transfer switch for 800 amp switch					
*Rated fuel tank to put generator closer than 10' to building			6F6 426 00		
PROJECT TOTAL			\$56,426.00		

BASE BID		J. Ranck Electric					
PAY ITEM DESCRIPTION	QTY	UNIT		NIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	\$9,680.0			
Generator Set, Automatic Transfer Switch (50 KW)	LS		1	\$46,396.0			
Gas and Electrical Connections	LS		1	\$14,005.0			
Startup and Turnover	LS		1	\$958.0			
PROJECT TOTAL					\$71,039.00		
BID ALTERNATE 1	QTY	UNIT	U	NIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-		
Generator Set, Automatic Transfer Switch	LS		1	-	-		
Gas and Electrical Connections	LS		1	-	-		
Startup and Turnover	LS		1	-	-		
*Substitute 400 amp transfer switch for 800 amp switch PROJECT TOTAL							
BID ALTERNATE 2	QTY	UNIT	U	NIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	Included		
Generator Set, Automatic Transfer Switch	LS		1	-	Included		
Gas and Electrical Connections	LS		1	-	Included		
Startup and Turnover	LS		1	-	Included		
*Substitute 50 KW Diesel Generator Set							
PROJECT TOTAL					\$69,514.00		
BID ALTERNATE 3	QTY	UNIT	U	NIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-		
Generator Set, Automatic Transfer Switch	LS		1	-	-		
Gas and Electrical Connections	LS		1	-	-		
Startup and Turnover	LS		1	-	-		
*Substitute 50 KW Diesel Generator Set							
*Substitute 400 amp transfer switch for 800 amp switch							
PROJECT TOTAL							
BID ALTERNATE 4	QTY	UNIT	U	NIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-		
Generator Set, Automatic Transfer Switch	LS		1	-	-		
Gas and Electrical Connections	LS		1	-	-		
Startup and Turnover	LS		1	-	-		
*Substitute 50 KW Diesel Generator Set							
*Substitute 400 amp transfer switch for 800 amp switch							
*Rated fuel tank to put generator closer than 10' to building							
PROJECT TOTAL							

BASE BID		Top Line Electric					
PAY ITEM DESCRIPTION	QTY	UNIT	ι	JNIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	\$8,000.0	\$8,000.00		
Generator Set, Automatic Transfer Switch	LS		1	\$26,800.0	90 \$26,800.00		
Gas and Electrical Connections	LS		1	\$22,500.0	\$22,500.00		
Startup and Turnover	LS		1	\$750.0			
PROJECT TOTAL					\$58,050.00		
BID ALTERNATE 1	QTY	UNIT	ι	JNIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-		
Generator Set, Automatic Transfer Switch	LS		1	-	-		
Gas and Electrical Connections	LS		1	-	-		
Startup and Turnover	LS		1	-	-		
*Substitute 400 amp transfer switch for 800 amp switch PROJECT TOTAL							
BID ALTERNATE 2	QTY	UNIT	ι	JNIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	\$9,000.0	\$9,000.00		
Generator Set, Automatic Transfer Switch	LS		1	\$41,500.0	90 \$41,500.00		
Gas and Electrical Connections	LS		1	\$19,000.0	0 \$19,000.00		
Startup and Turnover	LS		1	-	Included		
*Substitute 50 KW Diesel Generator Set							
PROJECT TOTAL					\$69,500.00		
BID ALTERNATE 3	QTY	UNIT	ι	JNIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-		
Generator Set, Automatic Transfer Switch	LS		1	-	-		
Gas and Electrical Connections	LS		1	-	-		
Startup and Turnover	LS		1	-	-		
*Substitute 50 KW Diesel Generator Set							
*Substitute 400 amp transfer switch for 800 amp switch PROJECT TOTAL							
BID ALTERNATE 4	QTY	UNIT	L	JNIT PRICE	AMOUNT		
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-		
Generator Set, Automatic Transfer Switch	LS		1	-	-		
Gas and Electrical Connections	LS		1	-	-		
Startup and Turnover	LS		1	-	-		
*Substitute 50 KW Diesel Generator Set	-		_				
*Substitute 400 amp transfer switch for 800 amp switch							
*Rated fuel tank to put generator closer than 10' to building							
PROJECT TOTAL							

BASE BID	Windemuller					
PAY ITEM DESCRIPTION	QTY	UNIT	ι	JNIT PRICE	AMOUNT	
Site Work Including Demolition, Pad, and Restoration	LS		1	\$4,545.0	0 \$4,545.00	
Generator Set, Automatic Transfer Switch	LS		1	\$27,468.0	0 \$27,468.00	
Gas and Electrical Connections	LS		1	\$17,347.0	0 \$17,347.00	
Startup and Turnover	LS		1	\$1,200.0	0 \$1,200.00	
PROJECT TOTAL					\$50,560.00	
BID ALTERNATE 1	QTY	UNIT	ι	JNIT PRICE	AMOUNT	
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-	
Generator Set, Automatic Transfer Switch	LS		1	-	-	
Gas and Electrical Connections	LS		1	-	-	
Startup and Turnover	LS		1	-	-	
*Substitute 400 amp transfer switch for 800 amp switch PROJECT TOTAL						
BID ALTERNATE 2	QTY	UNIT	ι	JNIT PRICE	AMOUNT	
Site Work Including Demolition, Pad, and Restoration	LS		1	\$4,545.00	0 \$4,545.00	
Generator Set, Automatic Transfer Switch	LS		1	\$39,685.0	0 \$39,685.00	
Gas and Electrical Connections	LS		1	\$17,295.0	0 \$17,295.00	
Startup and Turnover	LS		1	\$1,200.0	0 \$1,200.00	
*Substitute 48 KW Diesel Generator Set						
PROJECT TOTAL					\$62,725.00	
BID ALTERNATE 3	QTY	UNIT	ι	JNIT PRICE	AMOUNT	
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-	
Generator Set, Automatic Transfer Switch	LS		1	-	-	
Gas and Electrical Connections	LS		1	-	-	
Startup and Turnover	LS		1	-	-	
*Substitute 50 KW Diesel Generator Set						
*Substitute 400 amp transfer switch for 800 amp switch PROJECT TOTAL						
BID ALTERNATE 4	QTY	UNIT	ι	JNIT PRICE	AMOUNT	
Site Work Including Demolition, Pad, and Restoration	LS		1	-	-	
Generator Set, Automatic Transfer Switch	LS		1	-	-	
Gas and Electrical Connections	LS		1	-	-	
Startup and Turnover	LS		1	-	-	
*Substitute 50 KW Diesel Generator Set						
*Substitute 400 amp transfer switch for 800 amp switch						
*Rated fuel tank to put generator closer than 10' to building						
PROJECT TOTAL						